STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 12/ 03/ 03 IN YOLO COUNTY AT VARI QUS LOCATI ONS 12/ 04/ 03
CONTRACT NUMBER 03- 1C1404 CONTRACT CCDE 'D
LOCATI ON 03- YOL-16-21.0/25. 3 27 CONTRACT | TEMS
CHANGE HI GHWAY SUPER ELEVATI ON FEDERAL Al D ACST-P016-(027)E

PH P016- (027) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPCSALS | SSUED 6 FUND TOTAL HB1 520, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 5 ENG NEERS EST 398, 000. 00 AMOUNT OVER 30, 698. 00 PERCENT OVER EST 7.71
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 428, 698. 00 3 TElI CHERT CONSTRUCTI ON 530 406-4200
00000008
P O BOX 1890 FAX 530 406-4299
DAVIS CA 95617-1890
2 435, 083. 00 4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077-5085
3 458, 397. 10 5 BALDW N CONTRACTI NG COVPANY 530 742-5141
I NC 00091712
4509 SKYWAY DR FAX 530 742-3916
MARYSVI LLE CA 95901
4 474,538. 00 2 VI NTAGE PAVI NG CO I NC 530 795-0132
00709237
P O BOX 461 FAX 530 795-5734
W NTERS CA 95694
5 569, 925. 00 1 J A GONSALVES AND SON 707 258-6261
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240

NAPA CA 94581- 1553



03-1C1404 Bl D245

03-YOL-16-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

12/ 03/ 03 12/ 04/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CENTRAL STRI PI NG SERVI CE STRI PI NG
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

MBI METAL BEAM GUARD RAI L
1175 GURENVI LLE RD
LI VERMOORE CA



03-1C1404 Bl D245

03-YOL-16-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

12/ 03/ 03 12/ 04/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CALI FORNI A GREENS HYDROSEEDI NG
NEWCASTLE CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
P C N CONSTRUCTI ON METAL BEAM GUARD RAI L AND TERM NAL SYSTEM
BYRON CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS AND DELI NEATORS
FAI RFI ELD CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CENTRAL STRI PI NG I TEMS 5 AND 25 THRU 27 ( PARTI AL)
RANCHO CCRDOVA CA
NI TTA CONSTRUCTI ON I TEM5S 11 THRU 16
LOOM S CA
P C N CONSTRUCTI ON | TEM5S 22 THRU 24
BYRON CA
STATEW DE SAFETY AND SI GNS | TEMS 4, 6 AND 21 (PARTIAL)

FAI RFI ELD CA



03-1C1404 Bl D245
03-YOL-16-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
12/ 03/ 03 12/ 04/ 03
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL STRI PI NG SERVI CE I TEMS 5 AND 25 THRU 27 ( PARTI AL)
RANCHO CCRDOVA CA
FARWEST SAFETY ITEM 4, 5 AND 21 (PARTIAL)
LODI CA
MBI INC | TEM5S 22 THRU 24
1175 GREENVI LLE RD
LI VERMORE CA
NI TTA CONSTRUCTI ON I TEM5S 11 THRU 16
LOOM S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MB | VETAL BEAM GUARD RAI L

1175 GREENVI LLE RD
LI VERMORE CA 94551-9714

NI TTA CONSTRUCTI ON
3778 DEL MAR AVE
LOOM S CA 95650

RI LEYS STRI PI NG
P O BOX 1188
BENICI A CA 94510

ERCSI ON CONTRCL

STRI PI NG



03-1C1404 Bl D245

03- YOL- 16- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
12/ 03/ 03 12/ 04/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 120 24. 00 2,880. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3. 000. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 12, 000. 00* 12, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 2, 500. 00* 2.500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 23, 500. 00* 23, 500. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 3, 800. 00 7. 600. 00
7 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 960 14. 50 13, 920. 00
(45 MM MAXI MUM)
8 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 750. 00* 1, 750. 00
9 190101 ROADVWAY EXCAVATI ON VB 780 51. 00 39, 780. 00
10 198001 | MPORTED BORROW VB 690 44. 50 30, 705. 00
11 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 3 550. 00 1, 650. 00
12 (S) 203014 FI BER ( EROSI ON CONTROL) KG 800 . 80 640. 00
13 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 2, 000 . 60 1, 200. 00
14 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 56 140. 00 7.840. 00
15 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 800 2.00 1, 600. 00
16 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 200 1. 80 360. 00
17 260201 CLASS 2 AGGREGATE BASE VB 660 81. 00 53, 460. 00
18 390102 ASPHALT CONCRETE (TYPE A) TONN 3, 180 61. 50 195, 570. 00
19 664016 450 MM CORRUGATED STEEL PI PE M 19 312. 00 5, 928. 00
(2.77 MM THI CK)
20 705044 450 MM STEEL FLARED END SECTI ON EA 2 250. 00 500. 00
21 820107 DELI NEATOR ( CLASS 1) EA 19 35. 00 665. 00
22 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 16 130. 00 2, 080. 00
23 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 3 2, 600. 00 7. 800. 00
24 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 1, 900. 00 1, 900. 00
25 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,710 3.10 8. 401. 00
26 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 260 1. 30 338. 00
(BROKEN 10.98 M- 3.66 M
27 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 290 3. 90 1, 131. 00

TOTAL 428, 698. 00



03-1C1404 Bl D245

03-YOL-16-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
12/ 03/ 03 12/ 04/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 15. 90 1908. 00 21.00 2520. 00 22.00 2640. 00 50. 00 6000. 00
2 1, 500. 00* 1500. 00 1, 200. 00* 1200. 00 4, 000. 00* 4000. 00 6, 000. 00* 6000. 00
3 3, 000. 00* 3000. 00 3, 000. 00~ 3000. 00 1, 000. 00~ 1000. 00 500. 00* 500. 00
4 1, 225. 00* 1225. 00 1, 225. 00* 1225. 00 2, 000. 00* 2000. 00 1, 600. 00* 1600. 00
5 43, 670. 00* 43670. 00 50, 000. 00* 50000. 00 72, 000. 00* 72000. 00 15, 000. 00* 15000. 00
6 1, 680. 00 3360. 00 3, 500. 00 7000. 00 2,200. 00 4400. 00 2,100. 00 4200. 00
7 8.10 7776. 00 8. 00 7680. 00 7.00 6720. 00 14. 00 13440. 00
8 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 100, 000. 00* 100000. 00
9 99. 10 77298. 00 56. 00 43680. 00 33.00 25740. 00 10. 00 7800. 00
10 1.00 690. 00 61. 00 42090. 00 81. 00 55890. 00 70. 00 48300. 00
11 250. 00 750. 00 490. 00 1470. 00 490. 00 1470. 00 500. 00 1500. 00
12 .74 592. 00 . 69 552. 00 1.00 800. 00 .70 560. 00
13 .55 1100. 00 .50 1000. 00 .50 1000. 00 .50 1000. 00
14 114. 00 6384. 00 140. 00 7840. 00 126. 00 7056. 00 130. 00 7280. 00
15 1.25 1000. 00 1.77 1416. 00 2.00 1600. 00 2.00 1600. 00
16 2.00 400. 00 1.61 322.00 2.00 400. 00 2.00 400. 00
17 68. 40 45144. 00 85. 00 56100. 00 61. 00 40260. 00 145. 00 95700. 00
18 66. 40 211152. 00 62. 00 197160. 00 70. 00 222600. 00 69. 00 219420. 00
19 201. 00 3819. 00 550. 00 10450. 00 190. 00 3610. 00 675. 00 12825. 00
20 425. 00 850. 00 100. 00 200. 00 100. 00 200. 00 500. 00 1000. 00
21 30. 00 570. 00 30. 00 570. 00 50. 00 950. 00 40. 00 760. 00
22 53. 00 848. 00 53. 00 848. 00 112. 00 1792. 00 300. 00 4800. 00
23 2,500. 00 7500. 00 2,500. 00 7500. 00 2, 300. 00 6900. 00 2, 800. 00 8400. 00
24 2, 000. 00 2000. 00 2, 000. 00 2000. 00 1, 700. 00 1700. 00 2, 000. 00 2000. 00
25 2.30 6233. 00 2.31 6260. 10 1.50 4065. 00 3.00 8130. 00
26 1.15 299. 00 1.15 299. 00 1.75 455. 00 1.00 260. 00
27 3.50 1015. 00 3.50 1015. 00 1.00 290. 00 5.00 1450. 00
TOT 435, 083. 00 458, 397. 10 474, 538. 00 569, 925. 00



